


Spring 2023 Stabilization Pre-Bid Meeting  


Important Items to Remember:

Contractors MUST read contract documents
· If there are any questions, please feel free to contact Marquita Heard.

Important dates:
· Tuesday February 21st, Pre-Bid Meeting 
· Friday March 3rd, by 12:00 p.m. Bids are due
· Wednesday March 15th, awarded contractors will be notified 

Stabilization Due Dates
· Monday May 1st, work may commence on the sites.
· Monday May 22nd, all grading & hydroseeding work must be completed.
· Monday June 5th ,  all fence installation work must be completed
· Monday June 19th , all tree installations and site work must be completed.
· 
· Failure to comply with these dates could lead to contract termination.

A bid application link will be emailed to you shortly after the pre-bid meeting. This application must be submitted in full and all required attachments included by 12:00 PM on Friday March 3rd . 

Other Notes: 
· PA One- Call must be contacted before any work may begin
· See Detail FE02VL-R All fences must meet the specification or contractor will be required to rework the fence until deemed acceptable
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